

Telecom Choice Underground Installation Request

Telecom Customer Information						
Telecom Company Name:						
Representative Name:						
Email Address:						
Phone Number:						
Approved Consultant / Contractor Information						
Company Name:						
Applicant Name:						
Email Address:						
Phone Number:						
	•					
Project Information: (The following	g informa	tion n	nust k	oe in	cluded with this	application)
Telco Reference #:				DI	BC Reference #:	
Project Stakeholder:						l
Project Stakeholder: Project Name:						
-						
Project Name: Project Address: Anticipated Customer in Service						
Project Name: Project Address:	□ COA	X 🗆	Fiber		Other	
Project Name: Project Address: Anticipated Customer in Service Date (minimum 90 days from submission*):	□ COA	Х 🗆	Fiber		Other	
Project Name: Project Address: Anticipated Customer in Service Date (minimum 90 days from submission*): Type of Cable to be Installed:	□ COA	Х 🗆	Fiber		Other	
Project Name: Project Address: Anticipated Customer in Service Date (minimum 90 days from submission*): Type of Cable to be Installed: Size of Cable to be Installed:	□ COA	х 🗆	Fiber		Other	
Project Name: Project Address: Anticipated Customer in Service Date (minimum 90 days from submission*): Type of Cable to be Installed: Size of Cable to be Installed: Number of Structures (MH/TVs) Start Point Location (MH/ TV #s and Address) End Point Location (MH/ TV #s and	□ COA	Х□	Fiber		Other	
Project Name: Project Address: Anticipated Customer in Service Date (minimum 90 days from submission*): Type of Cable to be Installed: Size of Cable to be Installed: Number of Structures (MH/TVs) Start Point Location (MH/ TV #s and Address)	☐ COA				Other	

^{**}Continued on next page**



Brief Description of the Project:	
Requested Route Map:	□ Yes □ No
Building Access Agreement	☐ Yes ☐ No If No, access agreement is to be approved prior to cable installation
Building Contact Name:	
Building Contact Phone Number	

^{*}Anticipated Customer in Services Dates are not guaranteed but will be used as a project guideline/target. Dates may change due to project complexities, resourcing, and 3rd party approvals.